

CWIP Reconciliation Template  
Comparing Task Manager's CWIP Records to FIMA Report FRFD-15C (15C Report)  
For Period Ending: March 31, 2002

CWIP Project Information	
Proj Code	nnnnn-nn-nn
Project Title	aaaaaaaa
Task Mgr	aaaaaaaa
Phone #	nnn-nnn-nnnn
Cost	\$\$\$\$\$\$
Completion Date	xx/xx/xx

A	B	C	D =(B-C)	E	F =(D-E)	G	H	I	J =(F-G-H-I)	
15C Report Information						Reconciling Adjustment to:				
Task/Phase Codes	Accrued Costs	Capitalized Costs	Uncapitalized Costs	Task Manager's Uncapitalized Costs	Difference	15C Report Accrued Costs	15C Capitalized Costs	Task Manager's Report	Proof of Adjustments	Explanation of Adjustment
Task Number 1 (includes all phases)	500.00	125.00	375.00	500.00	(125.00)	100.00		(100.00)	n/a n/a n/a	To accrue for costs (see attachment for additional explanation) Adjust overstated labor overhead in TM Folder To remove incorrect Capitalized costs from 15C Report
Task Total	500.00	125.00	375.00	500.00	(125.00)	100.00	(125.00)	(100.00)	-	NOTE: all items above need support to prove their accuracy
Task Number 2 (includes all phases)	5,000.00	4,000.00	1,000.00	1,000.00	-				n/a n/a n/a	
Task Total	5,000.00	4,000.00	1,000.00	1,000.00	-	-	-	-	-	
Project Total	5,500.00	4,125.00	1,375.00	1,500.00	(125.00)	100.00	(125.00)	(100.00)	-	

Proof of Accrued Costs:			
Task Number	15C Report Information		
	Accrued Costs	Undelivered Orders	Total Obligations
TASK 1	5,000.00	750.00	5,750.00
TASK 2	500.00	100.00	600.00
Project Total	5,500.00	850.00	6,350.00

\_\_\_\_\_